JUSTIFICATION STATEMENT FOR CONTRACT AWARD

Utah Valley State College
Plaza Deck Replacement
DFCM Project No. 03181790

Utah Tile & Roofing was the contractor selected by the panel for this project. UTR was
the contractor on phase I and II therefore they brought a lot of experience to the
interview. Their plan on student and staff pedestrian control was excellent. They
provided value engineering on several areas of the deck that will enhance the design and
functionality of the deck. UTR addressed all risk factors identified in the RFP. The
schedule submitted was in line with that of UVSC.
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VBS Selection Final Scoring Matrix
Utah Valley State College

Plaza Deck Replacement

DFCM Project No. 03181790

21 August 2003

Selection Criteria Vv B S
Past Performance Rating 3] 45 2 5] 45 5 51 45
Strength of Team 3 4 3 5 4 4 5 5
Project Management Approach 3 2| 4.5 4 41 45 5| 4.5
Schedule 4 4.5 5 5| 4.5 45 5 5
Plan to Control Student and Staff Safety and

Access During Construction 3 5 4 3| 4.5 4 5[ 4.5

Additional Minimum Qualifications

Contractor must have a minimum og 5 years experience with the project it has chosen to use on this project.
Product must be pre-approved by DFCM.

Contractor and Manufacturer must join as a team at the beginning of this project.

References submitted on this project must include at least 3 like projects.




DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

PROPOSALS COVERING:

PLAZA DECK REPLACEMENT

UTAH VALLEY STATE COLLEGE

VALUE BASED SELECTION

DATE: August 12,2003

OREM, UTAH
DFCM Project No: 03181790
Construction Budget: $985,000
BID ADD BASE COST SUBLIST | COMPL
CONTRACTOR SEC | RECD BID BREAKDOWN RECD DATE
v Hall of Flags - $431,659.45
BB 1 $673,223 Student Serv Ctr — 228,326.30 Yes 11 weeks
Corridor — 13,237.25
Hall of Flags - $480,088.00
B BB 1 866,724 Student Serv Ctr — 360,066.00 Yes 10/31/03
Corridor — 26,548.00
Hall of Flags - $568,134.00
S BB 1 948,605 Student Serv Ctr — 309,823.00 Yes 12/15/03
Corridor — 70,648.00

I hereby certify this to be a true and exact tabulation of proposals
received for the above named project on August 12, 2003 at 4:00 p.m.

Susan L. Smith
Contract Coordinator






